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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN AND
NEAR PALMDALE FROM 0.4 KM SOUTH OF MOUNTAIN SPRINGS ROAD OVERCROSSING TO AVENUE P-8
OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 27, 2005.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the
Proposal and Contract.

Project Plan Sheet 177 is revised.  A half-sized copy of the revised sheet is attached for substitution for the like-
numbered sheet.

Project Plan Sheets 150A and 150B are added.  Half-sized copies of the added sheets are attached for addition to the
project plans.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the fourth paragraph is revised as follows:

"In addition to subparagraph (b) of the second paragraph in Section 8-1.06, "Time of Completion," of
the Standard Specifications, Saturdays, and Sundays and days designated with "x" or "xx" in Table Z,
"Lane Closure Restrictions for Designated Legal Holidays and Special Days" in "Maintaining Traffic" of
these special provisions shall be considered exceptions to working days as defined in Section 8-1.06."
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the second paragraph is revised as
follows:

"A first order of work for Stage 2 shall be the bridge widening at Avenue S."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the fourth paragraph is revised as
follows:

"To comply with condition number 16 of the 1601 Streambed R5-2002-0354  Alteration Agreement,
the Contractor shall check the National Weather Service forecast for bridge work at Anaverde Creek
(Avenue R) daily during winter rain seasons from August 1 through October 1 and November 1 through
May 1.  When the forecast for rain is 20% or greater, equipment and materials shall not designed to
withstand high water flows shall be removed from areas where high water flows could occur."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the eighth paragraph is revised as
follows:

"Attention is directed to "Concrete Pavement" of these special provisions in regards to providing Pre-
Operation Conference and the Just-In-Time Training prior to commencing  concrete pavement operations."

In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," subsection "SWPPP
IMPLEMENTATION" the subsection "WINTER SHUTDOWN," is deleted.

In the Special Provisions, Section 10-1.33, "CONCRETE PAVEMENT," under the subsection "TEST
STRIP," the third paragraph is deleted.

In the Special Provisions, Section 10-1.33, "CONCRETE PAVEMENT," under the subsection "DOWEL
PLACEMENT," the first sentence in the fifth paragraph is revised as follows:

"Load transfer assemblies (dowel baskets) shall be secured anchored firmly to the base to hold the
dowels at the specified depth and alignment during concrete placement without displacement."

In the Special Provisions, Section 10-1.39, "STRUCTURE APPROACH SLABS (TYPE R)," subsection
"GENERAL," the fifth paragraph is revised as follows:

"The Contractor shall schedule operations so pavement and base materials removed during a work
period shall be replaced, in the same work period, with approach slab concrete that shall be cured for at
least 4 hours prior to the time the lane is opened to public traffic as designated in "Maintaining Traffic" of
these special provisions.  In the event the existing pavement and base materials are removed and the
Contractor is unable to construct, finish, and cure new approach slabs by the time the lane is to be opened
to public traffic, the excavation shall be filled with temporary roadway structural section as specified in this
section, "Structure Approach Slabs (Type R)."

In the Special Provisions, Section 10-1.39, "STRUCTURE APPROACH SLABS (TYPE R)," subsection
"STRUCTURE APPROACH SLAB," the fifth paragraph is revised as follows:

"Approach slab concrete that requires a minimum curing period of 4 hours shall be constructed using a
non-chloride Type C chemical admixture.  Mineral admixture will not be required in this concrete."
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In the Special Provisions, Section 10-1.39, "STRUCTURE APPROACH SLABS (TYPE R)," subsection
"STRUCTURE APPROACH SLAB," in the eighth paragraph, item "B" is revised as follows:

"B.  The 4-hour average strength of the 5 test cylinders shall not be less than 5.85 Mpa.  No more than
2 test cylinders shall have a strength of less than 5.5 Mpa."

In the Proposal and Contract, the Engineer’s Estimate Items 9, 11 and 12 are revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
07-125204

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD LS LUMP SUM LUMP SUM

3 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

6
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

7
(S)

120149 TEMPORARY PAVEMENT MARKING
(PAINT)

M2 42

8
(S)

120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 1230

9
(S)

120165 CHANNELIZER (SURFACE
MOUNTED)

EA 350

10
(S)

120300 TEMPORARY PAVEMENT MARKER EA 83

11
(S)

129000 TEMPORARY RAILING (TYPE K) M 19 100

12
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 330

13
(S)

129150 TEMPORARY TRAFFIC SCREEN M 940

14 150630 REMOVE MARKER EA 16

15 150662 REMOVE METAL BEAM GUARD
RAILING

M 1450

16 150710 REMOVE TRAFFIC STRIPE M 79 100

17 150712 REMOVE PAINTED PAVEMENT
MARKING

M2 120

18 150722 REMOVE PAVEMENT MARKER EA 6900

19 150742 REMOVE ROADSIDE SIGN EA 6

20 150748 REMOVE ROADSIDE SIGN PANEL EA 2
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